NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 4/12/2011

Control 6177-20-001
Project RMC - 617720001
Highway  FM 0469

County LASALLE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: RMC - 617720001 CONTROL: 6177-20-001
COUNTY:  LASALLE
LETTI NG 04/20/ 2011
REFERENCE NO 0412
PROPCSAL ADDENDUMS
X PROPGCSAL COVER
X BID INSERTS (SH. NO.: 1-2
X CGENERAL NOTES (SH. NO.: A-H

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPCSAL SHEET AND GENERAL NOTES HAVE BEEN REVI SED TO REFLECT ADDI TI ON OR
DELETION CF BI D | TEMS. PLAN SHEETS 1, 3, 4, 5, 6, 7, 10, 11, 11A 12, 12A
13, 21, 22, 23, 24, 25, 26, 44, AND 48 HAVE ALSO BEEN REVI SED. ENG NEER S
ESTI MATE DI D NOT' CHANGE.




Control 6177-20-001

Project  RMC - 617720001

Highway  FMO0469

County LASALLE

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF SPOT BASE REPAIR TYPE OF WORK AND RESTORE EXIS
LASALLE COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 180 calendar days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

SIX THOUSAND (Dollars) ( $6,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When the calendar daysfield containsan asterisk (*) refer to the Special Provisons and General Notes.



NOTICE TO CONTRACTORS

FOR THISPROJECT THE AUDITED FINANCIAL PREQUALIFICATION
REQUIREMENT ISWAIVED. ANY CONTRACTOR INTENDING TO BID ON THIS
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAY S

PRIORTO THE LETTING DATE.

CONTRACTORSTHAT ARE CURRENTLY PREQUALIFIED BASED ON AN
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION ISCONTAINED INTHE
AUDITED PREQUALIFICATION DOCUMENTS.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONSOR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROJECT RMC - 617720001
COUNTY LASALLE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
110 |2001 EXCAVATION (ROADWAY) cY 1,653.000 1
DOLLARS
and CENTS
247 |2282 |033 |FL BS(CMPIN PLC)(TY E GR 4)(12") Y% 4,960.000 2
DOLLARS
and CENTS
351 |2008 FLEXIBLE PAVEMENT STRUCTURE Y% 12,400.000 3
REPAIR(12")
DOLLARS
and CENTS
401 |2001 FLOWABLE BACKFILL cY 38.000 4
DOLLARS
and CENTS
464 2003 [003 |RCPIPE (CL II1)(18IN) LF 38.000 5
DOLLARS
and CENTS
464 2005 [003 |RCPIPE (CL I11)(24IN) LF 38.000 6
DOLLARS
and CENTS
466 |2019 WINGWALL (FW-0)(HW=3 FT) EA 4,000 7
DOLLARS
and CENTS
496 |2004 REMOV STR (SET) EA 4,000 8
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 76.000 9
DOLLARS
and CENTS
500 (2001 |005 |MOBILIZATION LS 1.000 10
DOLLARS
and CENTS




PROJECT RMC - 617720001

COUNTY LASALLE

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
510 2001 ONE-WAY TRAFFIC CONTROL HR 512.000 11
DOLLARS
and CENTS
658 2328 REMOVE DELIN & OBJECT MARKERSASSMS| EA 4,000 12
DOLLARS
and CENTS
658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 4,000 13
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 233.000 14
DOLLARS
and CENTS
666 |2145 REF PAV MRK TY Il (W) 4" (SLD) LF 9,300.000 15
DOLLARS
and CENTS
666 |2178 REF PAV MRK TY Il (Y) 4" (SLD) LF 2,325.000 16
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 118.000 17
DOLLARS
and CENTS
760 2001 DITCH CLEANING AND RESHAPING (FOOT) | LF 600.000 18
DOLLARS
and CENTS




Project Number: RMC - 617720001
County: LaSalle. Control: 6177-20-001

Highway: FM 469

GENERAL NOTES:

The contract becomes effective upon receipt of the work authorization letter and covers 6 months
(180 days) (or until available funds are expended).

- This is a CALLOUT CONTRACT and Plan Quantity Measurement does not apply. Locations
that are shown in the plans are for known locations only.

- All work will be performed on a CALLOUT BASIS at locations identified by each CALL
OUT/WORK ORDER. Maximum Call Out/Work Orders to be issued on this Contract is Two
(2). The Department makes no guarantee for continuous work at any given time at any given
location(s). Locations in this contract are preliminary for estimating purposes and subject to
change.

- The minimum CALLOUT/WORK ORDER for 12" flexible pavement structure repair is 1000
SY. Work Order 'SY" issued is an estimate and may vary dependent upon actual roadway
conditions.

- Additional locations will be identified by each CALLOUT/WORK ORDER on an as needed
basis, minimum work amount 1000 sy, or as required.

Plans are required. Refer any questions to:

Texas Department of Transportation
Nelda Martinez, Contract Specialist
1817 Bob Bullock Loop

Laredo, Texas 78043

956.712.7475

This project consists of repairing road failures / rutted spots on LaSalle County.

Each contract awarded by the Department stands on its own and, as such, is separate from other
contracts. A contractor awarded multiple contracts must be capable and sufficiently staffed to
concurrently process any or all contracts at the same time. Contractor must also be capable and
sufficiently staffed to concurrently repair two separate work locations at one time whether in the
same county, roadway, or not.

All work on this contract is callout work and a written work order will be issued as work is
needed. A work order will consist of the location of each repair, the bid item for the repairs and
the approximate quantity of work to be paid. Work orders will not include a list of required
materials for the repairs. Any additional work performed not specified in the work order will
require prior approval.

General Notes Sheet A



Project Number: RMC - 617720001
County: LaSalle. Control: 6177-20-001

Highway: FM 469

When notified by work order of emergency repair, commence roadway repair within 96 hours
(continuous) of notification. For non-emergency work orders, commence repair within 10
calendar days of work order date.

Visit the sites to examine the work areas and meet with the maintenance supervisor on any areas
in question. Carefully examine the specifications and secure from the

State any addition information, if necessary, that may be essential for a clear and full
understanding of the work

Liquidated Damages will be assessed under the following conditions:

Emergency Repairs- If the emergency repairs on a work order are not completed on time due to
contractor faulty equipment, materials, contractor's lack of operators, and/or

poor performance, repairs not constructed to meet specifications and standards, repair does not
commence per contract requirement or if the contractor's average amount

of work, per work order amount issued, is not equal to or greater than 900 sy/day up to
placement of 2-course surface.

Non-Emergency Repairs- If the repairs are not completed in a timely basis due to contractor
faulty equipment, lack of equipment and personnel, materials or operator poor performance
repairs not constructed to meet specifications and standards. If repair does not commence per
contract requirement or if the contractor's average amount of work, per work order amount
issues, is not equal to or greater than 900 sy/day up to placement of 2-course surface.

No payments will be made for any re-working of repair location, no night time lane closure will
be allowed.

Repair any damages incurred to existing fences, signs, sign posts, curbs, underground drainage
structures, or any other appurtenances caused by equipment or personnel to its original condition
or as directed by the Engineer.

Maintain the right of way in a satisfactory appearance as shown in the plans and/or as approved
by the Engineer.

Perform work expeditiously during daylight hours. Any stockpiling work activities must stop no
later than 7:00 pm or thirty minutes before sunset, whichever occurs sooner.

Conform with the "Texas MUTCD" for sign types which details are not shown in the plans.

General Notes Sheet B



Project Number: RMC - 617720001

County: LaSalle. Control: 6177-20-001
Highway: FM 469

Remove all existing raised pavement markings as the work progresses or as approved by the
Engineer. The work will not be paid for separately, but will be subsidiary to the various bid

items.

Materials removed become the property of the Contractor for the proper disposal, unless
Maintenance Supervisor advises otherwise per work location.

Materials retained by the State will be stockpiled at approved maintenance locations.
Maintain the roadway surface and the work zone striping within the project limit while the traffic
control plan is in effect. Existing shoulder striping to remain in place, center line striping will

remain in place unless repair is needed on its adjoining lane (two lanes same location).

When working near aerial electrical lines and/or utility poles provide adequate safety measures
as needed to comply with the appropriate sections of Federal and State regulations.

SUPERVISION:

The Engineer's representatives in charge of all work orders issued by the District for this contract
will be the respective Maintenance Supervisor for the county in which is being performed. The
pre-work meeting will be held at the Laredo District. The office of the county where work is
being completed certifies all requests for payment.

Report each day, prior to the beginning of work, to the Roadway Maintenance Supervisor
(RMS). Discuss times, places, Contractor inspections, etc. prior to each day, or as directed by
the Engineer.

For this project, the Roadway Maintenance Supervisors in charge for each county are:
La Salle County

Rene Garza

900 FM 468

Cotulla, TX 78014

830-879-2428

LIMITS:

Approximate work locations identified are listed on the "Project List" sheet and are subject to
revision.

General Notes Sheet C



Project Number: RMC - 617720001
County: LaSalle. Control: 6177-20-001

Highway: FM 469

MATERIALS:

TxDOT will provide the Surface Aggregate and LRA TY-1 GR-AA material. See "STOCKPILE
LOCATION MAP" sheet for material locations.

ITEM 2 INSTRUCTIONS TO BIDDERS:

Order plans from any of the plan reproduction companies shown on The web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm

ITEM 4 SCOPE OF WORK:

If agreed upon in writing by both parties to the Contract, the Contract may be extended for an
additional period of time not to exceed the original Contract time period. The extended Contract
shall be for the original bid quantities, terms and conditions plus any approved, applicable
change orders.

When the Contract is extended by agreement, a performance and/or payment bond, if required
shall be executed in the amount of the extension before the additional work begins.

ITEM S5 CONTROL OF THE WORK:

When repairs on adjoining lanes same location require existing striping to be eliminated
document and reference all existing striping and pavement markings in a manner which allows
markings to be re-established. Place extra reference (if needed) to ensure that the markings (lane
lines, edge lines, ramp gores, etc.) are in line with signs on OSB's, TMS arrows, etc. Follow
these guidelines unless otherwise noted in the plans.

ITEM 8 PROSECUTION AND PROGRESS:

Working days will be computed and charged in accordance with Article 8.3.A5, Calendar Day
Workweek. Work hours will be between 7:00 a.m. and 6:00 p.m. unless otherwise approved.

ITEM 9 MEASUREMENT AND PAYMENT:

Submit Material-On-Hand (MOH) payment requests at least 10 working days prior to the end of
the month for payment on that month's estimate. All requests must be submitted through the
prime Contractor.

General Notes Sheet D



Project Number: RMC - 617720001
County: LaSalle. Control: 6177-20-001

Highway: FM 469

ITEM 105 REMOVING STABALIZED BASE AND ASPHALT CONCRETE:

Removed materials, asphalt and base becomes property of the Contractor unless repair
incorporates existing materials and or Maintenance Supervisor advises Contractor otherwise.

ITEM 247 FLEXIBLE BASE:

Flexible Base (Complete In Place)(TY E GR 4) to be used as needed for Area/Depth excavated
below 12 inches.

Type E material is caliche composed of argillaceous limestone, calcareous of calcareous clay
particles, with or without stone, conglomerate, gravel sand of granular materials.

Conform to the following flexible base (TY E GR 4) requirements for this contract also known
as (3" x 5" Oversize Rock):

Sieve/ Test Test Average St. Dev Target Specification
6” (150mm) 1 100
5” (125mm) 1 100
4” (100mm) 1 92.3
3.5” (90mm) 1 92.3
3” (75mm) 1 84.2
2.5” (63mm) 1 62.5
2” (50mm) 1 44.7
1.75"(45mm) |1 33.8
1.57(37.5mm) |1 19.6
1.25"(31.5mm) | 1 11.4
1”7 (25mm) 1 2.8
7/8”(22.4mm) |1 1.9
.75” (19mm) 1 0.9
5/8” (16mm) 1 0.7
5”7 (12.5mm) |1 0.6
PAN (Oum) 1 0

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR:

The section of roadway where the repair is to be made will be the entire width of the lane and a
minimum width of 2 feet on each side of the repair spot, unless otherwise directed by the
engineer.

General Notes Sheet E




Project Number: RMC - 617720001

County: LaSalle. Control: 6177-20-001
Highway: FM 469

If inspector or maintenance supervisor determines material is salvageable it can be stockpiled at
the following locations:

1. FM 624- RM 468, RM 458 5. IH 35 WFR- MP 15 & IH 35/US 83 INT

2. FM 468- RM 446, RM 451 6. FM 133- RM 430

3. FM 469- RM 473, RM 478, RM 484

4. 1H 35 WFR- RM 39, RM 48, RM 63

OR at a site no more than 12 miles (1 way) from spot repaired location.

ITEM 500 MOBILIZATION:

"Materials On-Hand" payments will not be considered in determining percentages used to
compute mobilization payments.

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING:

Furnish all traffic control and comply with the current Texas Manual on Uniform traffic Control
Plan (TCP) and Barricades and Construction Standards (BC), Pavement Marker Standards (PM),
and Work Zone Standard (WZ). Barricades will be subsidiary to Bid Items.

Designate, as the Contractor Responsible Person (CRP), an English speaking employee on-call
nights and weekends (or any other time that work is not in progress) with a local address and
telephone number for maintenance of signs and barricades. This employee will be located within
one (1) hour of traveling time to the project site. Notify Engineer in writing of the name, address
and telephone number of this employee. Furnish this information to local enforcement officials.

The time frame for the Contractor to provide properly maintained traffic control devices before
they are considered to be in non-compliance with this item, is 48 hours regardless of the days of
the week involved after notification is done in writing by the Engineer.

When advanced warning flashing arrow panel(s) is/are specified, maintain one standby unit in
good condition at the job site ready for immediate use if required.

Ensure equipment and materials are a minimum of 30 feet from the edge of the traveled lane
during non-working hours.

If required by the standard or at the discretion of the Engineer, provide truck mounted attenuators
on all shadow vehicles as shown on the TCP plan and standard sheets. Place 8 inch red and white
stripes in an inverted "V" design on the back of all truck mounted attenuators. Sheeting will
conform to departmental material specifications

General Notes Sheet F



Project Number: RMC - 617720001
County: LaSalle. Control: 6177-20-001

Highway: FM 469

D-9-8300, Type C. Shadow vehicles equipped with truck mounted attenuators (TMA) are
required as shown on the TCP or Standard Sheets. Provide a latter certifying that all

TMA's used on the project that were purchased on or after October 1, 1998 have been found to
be crashworthy using the criteria outlined in the National Cooperative Highway

Research Program (NCHRP) Report 350 to the Engineer. If the TMA was purchased prior to
October 1, 1998, provide a letter certifying crashworthiness using the criteria outlined in either
NCHRP Reports 230 or 350 to the Engineer. All TMA's are required to meet the approved level
of the NCHRP 350 test. This means that the TMA meets test requirements at an impact speed of
60 MPH.

Sequence construction to provide the least possible interface to the traffic so as to permit the
continuous movement of traffic in all allowable directions at all times. Clean and remove from
the work area all loose material resulting from contract operations at the end of each workday.

Limit lane closures to a maximum of 2 miles. If more than one closure is needed, provide a
minimum of a 2 mile passing zone between locations. Provide a separate sign set-up for each
location.

Roadway closure sequence daytime only. Payment is inclusive of night time closure if needed,
(with or without lane drop off) for any reason (i.e. curing, HMA temperature, etc.). Follow
traffic standards for all traffic control equipment/signage needed. No additional payment will be
made to the contractor for this item if the contractor's average amount of work, per work order
amount issued, is not equal to or greater than 900 sy/day up to placement of the final surface
driving mat.

During construction operations, cover all existing conflicting, signs with the traffic control plan
and uncover during non-working hours or as directed by the Engineer.

Erect signs in locations not obstructing the traveling public's view of the normal roadway signing
or necessary sight distance at intersections and curves.

Verify the location of signs barricades and channelizing devices prior to their placement to
assure visibility to all motorists in vertical curves, horizontal curves, and other geometric
constraints when workers are present.

This item 502 will be subsidiary to item 510 "ONE-WAY TRAFFIC CONTROL.."

Allow at least one open lane for existing traffic during hours of operation with no restrictions to
traffic at the end of each workday.

Provide for safe and convenient access to abutting property, highway, public road, and street
crossing except as otherwise provided for or approved by the Engineer.

General Notes Sheet G



Project Number: RMC - 617720001

County: LaSalle. Control: 6177-20-001

Highway: FM 469

ITEM 510 ONE WAY TRAFFIC CONTROL:

Pilot car and driver required during construction for one way traffic control to be paid out under
this item 510.

ITEM 662 WORK ZONE PAVEMENT MARKERS:

Use temporary flexible-reflective roadway marker tabs. Place tabs according to the Standard
Plan Sheet WZ (STPM)-03 or as directed by the Engineer. Remove tabs in between mats and
after final striping has been completed.

General Notes Sheet H
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